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DEPARTMENT OF THE ARMY
WALLA WALLA DISTRICT, CORPS OF ENGINEERS

201 NORTH THIRD AVENUE
WALLA WALLA, WASHINGTON  99362-1876

Abstract Summary  -  Construction
DACW68-01-B-0011

Mill Creek Dam Right Abutment Grouting,
Walla Walla County, 

Walla Walla, Washington
 

Bids Opened on June 25, 2001, at 2:00 PM
Contract Specialist was Charlene C. Duncan

No.  Vendor Bid

1  F.E.C., Incorporated 1,427,618.00$  

2  Advanced Construction Techniques, Ltd. 1,549,930.00$  

3  Jensen Drilling Company 1,117,040.00$  

4 DBM Contractors, Inc. 2,807,655.00$  

5 * Mark Heuett, General Contractor 916,132.00$     

6 GOVERNMENT ESTIMATE 1,432,080.00$  

   

   

  

   

   

   

NOTE:  Bids listed in order of receipt.
*Apparent Low Bidder

Questions, contact Barbara Hackett or Misty Gates, 509/ 527-7200 or 527-7204 Summary



ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0011
MILL CREEK DAM RIGHT ABUTMENT GROUTING, WALLA WALLA COUNTY, WALLA WALLA, WASHINGTON

Vendor: F.E.C., Incorporated  Bid Security: Yes
2117 Immel Mine Road  Discount: None
Mascot, Tennessee  87806    

Phone: (865) 933-3111   
Amendments: -       Bus. Size: SB

 Acknowledged: N/A SDB/WOB: N/A

ITEM DESCRIPTION Qty U/I Cost Extended
0001 Mobilization and Demobilization 1          LS XXXXXX 50,000.00$       

0002 Overburden Drilling
0002a First 7830 Feet     7,830 LF $36.00 281,880.00$     
0002b Over 7830 Feet     3,960 LF $24.00 95,040.00$       

0003 Conglomerate Core Drilling       
0003a First 720 Feet        720 LF $65.00 46,800.00$       
0003b Over 720 Feet 480      LF $50.00 24,000.00$       

0004 Drilling Conglomerate  
0004a First 8820 Feet 8,820   LF $30.00 264,600.00$     
0004b Over 8820 Feet 3,900   LF $20.00 78,000.00$       

0005 Installing PVC Pipe - Standpipe
0005a First 7884 Feet 7,884   LF $18.00 141,912.00$     
0005b Over 7884 Feet 4,048   LF $12.00 48,576.00$       

0006 Hookups to Grout Holes
0006a First 318 Hookups 318      EA $650.00 206,700.00$     
0006b Over 318 Hookups 146      EA $500.00 73,000.00$       

0007 Pressure Grouting
0007a First 5000 Bags 5,000   BG $10.00 50,000.00$       
0007b Over 5000 Bags 3,000   BG $10.00 30,000.00$       

0008 High Range Water Reducing Admixture
0008a First 400 Gallons 400      GL $11.00 4,400.00$         
0008b Over 400 Gallons 250      GL $11.00 2,750.00$         

0009 Hydraulic Pressure Tests
0009a First 24 Tests 24        EA $245.00 5,880.00$         
0009b Over 24 Tests 16        EA $180.00 2,880.00$         

0010 Install Piezometer 1          LS XXXXXX 6,200.00$         

0011 Miscellaneous Site Work 1          LS XXXXXX $15,000.00

SCHEDULE TOTAL 1,427,618.00$  

 1.  F.E.C. Incorporated 



ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0011
MILL CREEK DAM RIGHT ABUTMENT GROUTING, WALLA WALLA COUNTY, WALLA WALLA, WASHINGTON

Vendor: Advanced Construction Techniques, Ltd.  Bid Security: Yes
10495 Keele Street  Discount: None
Maple, Ontario, Canada  L6A IR7    

Phone: (905) 832-9800   
Amendments: -       Bus. Size: SB

 Acknowledged: N/A SDB/WOB: N/A

ITEM DESCRIPTION Qty U/I Cost Extended
0001 Mobilization and Demobilization 1          LS XXXXXX 225,000.00$     

0002 Overburden Drilling
0002a First 7830 Feet     7,830 LF $50.00 391,500.00$     
0002b Over 7830 Feet     3,960 LF $15.00 59,400.00$       

0003 Conglomerate Core Drilling       
0003a First 720 Feet        720 LF $60.00 43,200.00$       
0003b Over 720 Feet 480      LF $30.00 14,400.00$       

0004 Drilling Conglomerate  
0004a First 8820 Feet 8,820   LF $60.00 529,200.00$     
0004b Over 8820 Feet 3,900   LF $10.00 39,000.00$       

0005 Installing PVC Pipe - Standpipe
0005a First 7884 Feet 7,884   LF $10.00 78,840.00$       
0005b Over 7884 Feet 4,048   LF $5.00 20,240.00$       

0006 Hookups to Grout Holes
0006a First 318 Hookups 318      EA $200.00 63,600.00$       
0006b Over 318 Hookups 146      EA $125.00 18,250.00$       

0007 Pressure Grouting
0007a First 5000 Bags 5,000   BG $3.00 15,000.00$       
0007b Over 5000 Bags 3,000   BG $3.00 9,000.00$         

0008 High Range Water Reducing Admixture
0008a First 400 Gallons 400      GL $10.00 4,000.00$         
0008b Over 400 Gallons 250      GL $10.00 2,500.00$         

0009 Hydraulic Pressure Tests
0009a First 24 Tests 24        EA $200.00 4,800.00$         
0009b Over 24 Tests 16        EA $125.00 2,000.00$         

0010 Install Piezometer 1          LS XXXXXX $5,000.00

0011 Miscellaneous Site Work 1          LS XXXXXX $25,000.00

SCHEDULE TOTAL 1,549,930.00$  

 2. Advanced Const. Techniques 



ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0011
MILL CREEK DAM RIGHT ABUTMENT GROUTING, WALLA WALLA COUNTY, WALLA WALLA, WASHINGTON

Vendor: Jensen Drilling Company  Bid Security: Yes
1775 Henderson Avenue  Discount: None
Eugene, Oregon  97403    

Phone: (541) 726-7435   
Amendments: -       Bus. Size: SB

 Acknowledged: N/A SDB/WOB: N/A

ITEM DESCRIPTION Qty U/I Cost Extended
0001 Mobilization and Demobilization 1          LS XXXXXX 70,000.00$       

0002 Overburden Drilling
0002a First 7830 Feet     7,830 LF $17.00 133,110.00$     
0002b Over 7830 Feet     3,960 LF $17.00 67,320.00$       

0003 Conglomerate Core Drilling       
0003a First 720 Feet        720 LF $85.00 61,200.00$       
0003b Over 720 Feet 480      LF $85.00 40,800.00$       

0004 Drilling Conglomerate  
0004a First 8820 Feet 8,820   LF $25.50 224,910.00$     
0004b Over 8820 Feet 3,900   LF $25.50 99,450.00$       

0005 Installing PVC Pipe - Standpipe
0005a First 7884 Feet 7,884   LF $5.00 39,420.00$       
0005b Over 7884 Feet 4,048   LF $5.00 20,240.00$       

0006 Hookups to Grout Holes
0006a First 318 Hookups 318      EA $100.00 31,800.00$       
0006b Over 318 Hookups 146      EA $100.00 14,600.00$       

0007 Pressure Grouting
0007a First 5000 Bags 5,000   BG $32.00 160,000.00$     
0007b Over 5000 Bags 3,000   BG $32.00 96,000.00$       

0008 High Range Water Reducing Admixture
0008a First 400 Gallons 400      GL $35.00 14,000.00$       
0008b Over 400 Gallons 250      GL $35.00 8,750.00$         

0009 Hydraulic Pressure Tests
0009a First 24 Tests 24        EA $375.00 9,000.00$         
0009b Over 24 Tests 16        EA $375.00 6,000.00$         

0010 Install Piezometer 1          LS XXXXXX $13,440.00

0011 Miscellaneous Site Work 1          LS XXXXXX $7,000.00

SCHEDULE TOTAL 1,117,040.00$  

 3.  Jensen Drilling Company 



ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0011
MILL CREEK DAM RIGHT ABUTMENT GROUTING, WALLA WALLA COUNTY, WALLA WALLA, WASHINGTON

Vendor: DBM Contractors, Inc.  Bid Security: Yes
1220 South 356th Street  Discount: None
Federal Way, Washington  98003    

Phone: (253) 838-1402   
Amendments: -       Bus. Size: LB

 Acknowledged: N/A SDB/WOB: N/A

ITEM DESCRIPTION Qty U/I Cost Extended
0001 Mobilization and Demobilization 1          LS XXXXXX 200,000.00$     

0002 Overburden Drilling
0002a First 7830 Feet     7,830 LF $32.50 254,475.00$     
0002b Over 7830 Feet     3,960 LF $28.00 110,880.00$     

0003 Conglomerate Core Drilling       
0003a First 720 Feet        720 LF $105.00 75,600.00$       
0003b Over 720 Feet 480      LF $95.00 45,600.00$       

0004 Drilling Conglomerate  
0004a First 8820 Feet 8,820   LF $90.00 793,800.00$     
0004b Over 8820 Feet 3,900   LF $87.00 339,300.00$     

0005 Installing PVC Pipe - Standpipe
0005a First 7884 Feet 7,884   LF $22.50 177,390.00$     
0005b Over 7884 Feet 4,048   LF $20.00 80,960.00$       

0006 Hookups to Grout Holes
0006a First 318 Hookups 318      EA $425.00 135,150.00$     
0006b Over 318 Hookups 146      EA $400.00 58,400.00$       

0007 Pressure Grouting
0007a First 5000 Bags 5,000   BG $60.00 300,000.00$     
0007b Over 5000 Bags 3,000   BG $60.00 180,000.00$     

0008 High Range Water Reducing Admixture
0008a First 400 Gallons 400      GL $20.00 8,000.00$         
0008b Over 400 Gallons 250      GL $20.00 5,000.00$         

0009 Hydraulic Pressure Tests
0009a First 24 Tests 24        EA $525.00 12,600.00$       
0009b Over 24 Tests 16        EA $500.00 8,000.00$         

0010 Install Piezometer 1          LS XXXXXX $7,500.00

0011 Miscellaneous Site Work 1          LS XXXXXX $15,000.00

SCHEDULE TOTAL 2,807,655.00$  

 4. DBM Contractors, Inc. 



ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0011
MILL CREEK DAM RIGHT ABUTMENT GROUTING, WALLA WALLA COUNTY, WALLA WALLA, WASHINGTON

Vendor: Mark Heuett, General Contractor  Bid Security: Yes
Post Office Box 350  Discount: None
Enterprise, Oregon  97828    

Phone: (541) 426-4564   
Amendments: -       Bus. Size: SB

 Acknowledged: N/A SDB/WOB: N/A

ITEM DESCRIPTION Qty U/I Cost Extended
0001 Mobilization and Demobilization 1          LS XXXXXX $69,792.00

0002 Overburden Drilling
0002a First 7830 Feet     7,830 LF $14.40 112,752.00$     
0002b Over 7830 Feet     3,960 LF $14.40 57,024.00$       

0003 Conglomerate Core Drilling       
0003a First 720 Feet        720 LF $36.00 25,920.00$       
0003b Over 720 Feet 480      LF $36.00 17,280.00$       

0004 Drilling Conglomerate  
0004a First 8820 Feet 8,820   LF $14.40 127,008.00$     
0004b Over 8820 Feet 3,900   LF $14.40 56,160.00$       

0005 Installing PVC Pipe - Standpipe
0005a First 7884 Feet 7,884   LF $6.00 47,304.00$       
0005b Over 7884 Feet 4,048   LF $6.00 24,288.00$       

0006 Hookups to Grout Holes
0006a First 318 Hookups 318      EA $180.00 57,240.00$       
0006b Over 318 Hookups 146      EA $180.00 26,280.00$       

0007 Pressure Grouting
0007a First 5000 Bags 5,000   BG $24.00 120,000.00$     
0007b Over 5000 Bags 3,000   BG $18.00 54,000.00$       

0008 High Range Water Reducing Admixture
0008a First 400 Gallons 400      GL $20.40 8,160.00$         
0008b Over 400 Gallons 250      GL $20.40 5,100.00$         

0009 Hydraulic Pressure Tests
0009a First 24 Tests 24        EA $144.00 3,456.00$         
0009b Over 24 Tests 16        EA $144.00 2,304.00$         

0010 Install Piezometer 1          LS XXXXXX $5,184.00

0011 Miscellaneous Site Work 1          LS XXXXXX $96,880.00

SCHEDULE TOTAL 916,132.00$     

 5.  Mark Heuett, GC 



ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0011
MILL CREEK DAM RIGHT ABUTMENT GROUTING, WALLA WALLA COUNTY, WALLA WALLA, WASHINGTON

Vendor: GOVERNMENT ESTIMATE  Bid Security: N/A
  Discount: None
    

Phone:    
Amendments: -       Bus. Size: N/A

 Acknowledged: N/A SDB/WOB: N/A

ITEM DESCRIPTION Qty U/I Cost Extended
0001 Mobilization and Demobilization 1          LS XXXXXX $36,500.00

0002 Overburden Drilling
0002a First 7830 Feet     7,830 LF $21.00 164,430.00$     
0002b Over 7830 Feet     3,960 LF $21.00 83,160.00$       

0003 Conglomerate Core Drilling       
0003a First 720 Feet        720 LF $97.00 69,840.00$       
0003b Over 720 Feet 480      LF $104.00 49,920.00$       

0004 Drilling Conglomerate  
0004a First 8820 Feet 8,820   LF $48.00 423,360.00$     
0004b Over 8820 Feet 3,900   LF $48.00 187,200.00$     

0005 Installing PVC Pipe - Standpipe
0005a First 7884 Feet 7,884   LF $5.00 39,420.00$       
0005b Over 7884 Feet 4,048   LF $5.00 20,240.00$       

0006 Hookups to Grout Holes
0006a First 318 Hookups 318      EA $90.00 28,620.00$       
0006b Over 318 Hookups 146      EA $90.00 13,140.00$       

0007 Pressure Grouting
0007a First 5000 Bags 5,000   BG $34.00 170,000.00$     
0007b Over 5000 Bags 3,000   BG $33.00 99,000.00$       

0008 High Range Water Reducing Admixture
0008a First 400 Gallons 400      GL $19.00 7,600.00$         
0008b Over 400 Gallons 250      GL $19.00 4,750.00$         

0009 Hydraulic Pressure Tests
0009a First 24 Tests 24        EA $325.00 7,800.00$         
0009b Over 24 Tests 16        EA $325.00 5,200.00$         

0010 Install Piezometer 1          LS XXXXXX $4,900.00

0011 Miscellaneous Site Work 1          LS XXXXXX $17,000.00

SCHEDULE TOTAL 1,432,080.00$  

 Govt. Estimate 



ABSTRACT OF OFFERS -- CONSTRUCTION -- DACW68-01-B-0011
MILL CREEK DAM RIGHT ABUTMENT GROUTING, WALLA WALLA COUNTY, WALLA WALLA, WASHINGTON

Bidders F.E.C., Inc. Advanced Jensen D.B.M. Mark Heuett Government
 Construction Drilling Contractors General Estimate

  Techniques Company Inc. Contractor  

ITEM Extended Extended Extended Extended Extended Extended
0001 50,000.00$       225,000.00$     70,000.00$       200,000.00$     69,792.00$    36,500.00$       

0002

0002a 281,880.00$     391,500.00$     133,110.00$     254,475.00$     112,752.00$  164,430.00$     
0002b 95,040.00$       59,400.00$       67,320.00$       110,880.00$     57,024.00$    83,160.00$       

0003  
0003a 46,800.00$       43,200.00$       61,200.00$       75,600.00$       25,920.00$    69,840.00$       
0003b 24,000.00$       14,400.00$       40,800.00$       45,600.00$       17,280.00$    49,920.00$       

0004  
0004a 264,600.00$     529,200.00$     224,910.00$     793,800.00$     127,008.00$  423,360.00$     
0004b 78,000.00$       39,000.00$       99,450.00$       339,300.00$     56,160.00$    187,200.00$     

0005

0005a 141,912.00$     78,840.00$       39,420.00$       177,390.00$     47,304.00$    39,420.00$       
0005b 48,576.00$       20,240.00$       20,240.00$       80,960.00$       24,288.00$    20,240.00$       

0006

0006a 206,700.00$     63,600.00$       31,800.00$       135,150.00$     57,240.00$    28,620.00$       
0006b 73,000.00$       18,250.00$       14,600.00$       58,400.00$       26,280.00$    13,140.00$       

0007

0007a 50,000.00$       15,000.00$       160,000.00$     300,000.00$     120,000.00$  170,000.00$     
0007b 30,000.00$       9,000.00$         96,000.00$       180,000.00$     54,000.00$    99,000.00$       

0008

0008a 4,400.00$         4,000.00$         14,000.00$       8,000.00$         8,160.00$      7,600.00$         
0008b 2,750.00$         2,500.00$         8,750.00$         5,000.00$         5,100.00$      4,750.00$         

0009

0009a 5,880.00$         4,800.00$         9,000.00$         12,600.00$       3,456.00$      7,800.00$         
0009b 2,880.00$         2,000.00$         6,000.00$         8,000.00$         2,304.00$      5,200.00$         

0010 6,200.00$         5,000.00$         13,440.00$       7,500.00$         5,184.00$      4,900.00$         

0011 15,000.00$       25,000.00$       7,000.00$         15,000.00$       96,880.00$    17,000.00$       

1,427,618.00$  1,549,930.00$  1,117,040.00$  2,807,655.00$  916,132.00$  1,432,080.00$  

 A Comparison 


